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TERMS OF REFERENCE   
 

Study 1: National Synthesis Assessment: Diagnosis of Ecological Footprint of Key Economic Sectors 
in Guyana. 
  
Study 2: Sector Characterization Assessment: In-Depth Analysis of two (2) Priority Economic 
Sectors in Guyana  

 
Project:                            Biodiversity Engagement Facilitation (BIODEV2030) 
 
Type of contract:           Consultancy Service 
 
Assignment type:          National/International consultancy firm/Institution,  
                                        NGO, Group of Consultants or Research Centers.  
 
Reports to:               WWF Guianas, Guyana Office  
 
Duration of Assignment:  May 2021 to November 2021  
 
Start Date:               Immediate     
 

1. Background  
Ecosystems and the services they provide are the building blocks of all life on earth and critical for 
human existence through provision of food, energy and medicines, for example. Healthy ecosystems 
ensure quality life – providing clean air, freshwater and soils for our inherent survival. Nature not only 
contributes to climate regulation but allows for pollination and regulation of pests – services critical 
for agriculture. Biodiversity is fundamental for all ecosystem functions, goods and services and plays 
a critical role in the maintenance of natural systems. Globally, the trend towards fewer species, less 
abundant populations and degraded ecosystems has not slowed since 2010 putting approximately 1 
million animal and plant species under threat1.  The health of ecosystems is deteriorating rapidly, 
eroding livelihoods, food security, health, and quality of life worldwide2.  Mitigating these impacts 
while still ensuring human needs are met requires a shift in production and consumption of materials 
and products. One way of doing this is by understanding the “footprint” of production and 
consumption – that is accounting for all aspects of pressure on the natural systems and addressing 
these impacts, bringing them within safe boundaries by 2030.  
 
The Global Biodiversity Outlook (GBO) 5 further highlights biodiversity decline at an unprecedented 
rate, and the pressures driving this decline are intensifying. It noted that none of the Aichi Biodiversity 
Targets will be fully met, threatening the achievement of the Sustainable Development Goals (SDG) 
as a result. The global crisis in 2020 brought to the fore a greater connection between ecosystem 
degradation, biodiversity loss/decline and climate change – essentially the planets’ health and human 
health and well-being. The Living Planet Report (LPR) highlights that 60% of emerging infectious 
diseases such as Covid-19, originated from animals and more than half of these are from wild animals 

 
1 IUCN Red List of threatened species global assessment.  
2 Intergovernmental Science-Policy Platform on Biodiversity and Ecosystem Services  
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due to increased interactions or encroachment in wildlife habitats.   As a result, scientists are of the 
view that zoonotic diseases will increase, unless stronger actions are taken to address, reverse the loss 
of biodiversity and maintain ecosystems in healthy state.  
 
Overall, implementation of actions to conserve nature and manage it more sustainably has progressed 
but not sufficiently to stem the direct and indirect drivers of nature’s deterioration. Stopping 
biodiversity decline and preserving ecosystems are urgently needed, especially to achieve the SDG’s. 
The GBO further highlights that despite the failure to meet the goals of the Strategic Plan for 
Biodiversity 2011-2020, it is not too late to slow, halt and eventually reverse current trends in the 
decline of biodiversity, especially at the country level.  
 
2. National context  
Guyana is situated in the neo-tropical bio-geographical territory of northeastern South America and is 
also part of the Guiana Shield region which forms part of the Amazon Biome. The FAO has mapped 
five (5) separate Physiographic Regions as follows: i. The Coastal Plain; ii. Interior Alluvial Plains and 
Low-lying Lands; iii. The ‘White Sand’ Plateau and Older Pediplains; iv. Crystalline Shield Uplands; v. 
Highlands, Mountains and Plateaus. Within these regions are Guyana’s major ecosystems: (i) forest, 
(ii) freshwater, (iii) wetland, (iv) savannah, (v) coastal, and (vi) marine. These ecosystems support 
diverse array of species, several of which are globally threatened or endangered.   
 
Guyana’s biodiversity provides an important basis for climate regulation, poverty reduction, 
provisioning of freshwater, economic growth, and development in areas such as, agriculture, forestry 
and fisheries, payment for forest climate services, and community-based economies, particularly in 
hinterland communities. Loss of biodiversity and any disruption in the provision of ecosystem services 
would impact negatively on the economy and more particularly on the quality of life of Guyanese. 
Climate change, deforestation and land degradation have recently received greater recognition as 
current and future drivers of environmental change and threats to Guyana’s biodiversity. These 
pressures have been increasing over the past decade.  
 
In aiming to secure its ecosystems and people, Guyana has ratified several conventions, including 
United Nations Convention on Biological Diversity (UNCBD), developed several strategies and action 
plans including the National Biodiversity Strategy and Action Plan 2012-2020, and implemented 
several initiatives over the years.  
 
The actions to be undertaken during this consultancy will contribute to the larger aim of having greater 
involvement of stakeholders, including the private sector in maintaining biodiversity and ecosystem 
services – which is a key part of Guyana’s international and national commitments. It is on this basis 
that this initiative is being executed.  
 
3. Contributions to the Post 2020 Global Biodiversity Framework.   
The preparatory process towards a robust post 2020 Global Biodiversity Framework, agreed by 
Member States of the UNCBD in 2018, encourages participation of all stakeholders to ensure 
acceptance, especially for implementation. The process underscores thorough knowledge generated 
from scientific research and relevant data systems, inclusive of natural, social sciences – local, 
traditional, and indigenous knowledge and good practices/lessons from the implementation of the 
convention.  
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It is in this context that the French Development Agency (AFD) launched the BIODEV2030 initiative – 
an approach piloted across 16 counties with varying socioeconomic, environmental, and geographical 
background.  Guyana is one (1) of the pilot countries, with implementation through WWF Guianas. 
The Project: Biodev2030 Mainstreaming Biodiversity across Economic Sectors (BIODEV2030), 
financially supported by the French Development Agency (AFD) and coordinated by Expertise France, 
through WWF France aims to contribute to the post 2020 global biodiversity agenda process. Its main 
objective is to mainstream biodiversity across strategic economic sectors in Guyana to reduce 
pressures/threats on the environment. This project directly connects with national efforts to 
implement the UNCBD through the National Biodiversity Strategy and Action Plan (NBSAP) with a goal 
to stop biodiversity decline by 2030 and to restore biodiversity by 2050. 
 
Specific objectives of the Biodev2030 Mainstreaming Biodiversity Project are to: (i) determine 
the scientific basis of voluntary multi-actor commitments for biodiversity at national level; (ii) support 
the country to formalise voluntary national commitments on mainstreaming biodiversity into key 
economic sectors; and (iii) contribute to the international discussions through the dissemination of 
results. It is also expected to contribute to wider national initiatives to transition sectors towards a 
low carbon, nature positive future.  
 
WWF Guianas is looking for a service provider with skills and experience on biodiversity assessments 
to execute two (2) studies:  Study 1: a diagnostic analysis on pressures/threats on biodiversity across 
key economic sectors in Guyana and drivers of its decline using globally accepted science-based 
methodology; Study 2:  in-depth analysis of two (2) identified priority economic sectors that have 
significant (but reversible) impacts on biodiversity to understand sector characteristics, including 
good practices and actions to address biodiversity loss towards defining voluntary sector 
commitments.     
 
4. Objectives: 
The overall objective of the first assessment (Study 1) is to undertake a scientific diagnosis of pressures 
and threats on biodiversity and drivers of its decline/loss at the national level, with a focus on 
contributions from economic sectors. The assessment aims to understand how does nature influence 
Guyana’s economic sectors and the impact of the sectors on biodiversity.   
 
The specific objectives of the National Synthesis Assessment (Study 1) are:   

a) To execute a diagnostic analysis of pressures/threats on biodiversity and drivers of its decline 
in Guyana and the underlying cause of biodiversity loss across at least five (5) selected 
economic sectors, using globally recognised/approved scientific methodologies and tools 
(modelling for example) to robustly identify and measure the impacts from different economic 
sectors; 

b) To profile each key economic sector impacting biodiversity, including their ecological footprint 
and roughly estimate (as much as could be possible) the value of ecosystem services 
associated with these sectors;  

c) To develop and use a priority ranking methodology to select and prioritize two (2) key 
economic sectors for in-depth analysis based on national/sector context, degree of impact on 
biodiversity and the sector capacity for change; and   

d) To facilitate a multi-stakeholder engagement process throughout the assessment. 
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The overall objective of the second assessment (Study 2) is to conduct an in-depth analysis of the two 
(2) prioritized sectors identified during the prioritization process of the national synthesis assessment 
(Study 1) and to identify opportunities and challenges to develop sectoral voluntary commitments to 
reduce biodiversity loss.   
 
The specific objectives of the Sector Characterization Assessment (Study 2) are:   

a) To execute an in-depth analysis of the two (2) priority sectors;   
b) To characterize each sector impacting biodiversity, including their ecological footprint;  
c) To identify good practices and possible actions for each sector, including any sector 

commitment; and   
d) To propose a strategy to mobilize stakeholders across the two (2) priority sectors and facilitate 

a multi-stakeholder process throughout the assessment including discussions on a 
transitioning the two (2) sectors towards a low carbon, nature positive future by 
strengthening efforts to reduce impacts on biodiversity.      

 
5.  Methodological Approach  
The Service Provider is expected to use a robust scientific methodology with relevant indicators in 
Study 1 to measure pressures and threats on biodiversity and identify drivers of its decline/loss in 
Guyana, including measuring the level of pressure exerted by economic sectors.  The Service Provider 
will propose a scientific method for use in the Assessment, refer to Task 3 below, based on the use of 
existing scientific data3 for modeling.   
 
The Service Provider is expected to define, through an in-depth analysis in Study 2, the pressures, and 
threats of the two (2) identified economic priority sectors and actions/ opportunities/ 
incentives/disincentives, where necessary, to reduce pressures and reverse biodiversity loss. The 
trajectory to reduce and reverse biodiversity loss should be based on clear and robust indicators, 
linked to measures/voluntary commitments to be taken by sector stakeholders. Study 2 should also 
include methods to mobilize and engage stakeholders based on the stakeholder mapping and analysis 
of different actors for the identified economic priority sectors taking their interest, influence, and 
willingness to commit/act into account. Hybrid and/or multiple approaches of engagement should be 
considered given the uncertainty of national and international circumstances related to Covid-19.   
  
6. Tasks / Duties of the Service Provider   
The Service Provider will, inter alia, execute the activities listed below in collaboration with WWF 
Guianas – Guyana Office and the Project Working Group:  
Study 1: 

1. Undertake a review of existing reports and literature on scientific knowledge/data on 
biodiversity pressures/threats and drivers of decline in Guyana to identify at least five (5) 
economic sectors4 for the assessment.  

2. Identify gaps in national information on biodiversity pressure/threats and drivers of loss and 
global data sets, if any, to address these gaps.  

3. Develop and utilise robust scientific method(s) and tool(s) such as Ecological Footprint; 
Planetary Boundaries; Species Threat Abatement and Recovery (STAR) metric; Global 

 
3 Consideration should be given to methods that could be adapted or used in data deficient situations/sectors 

and/or the use of global data sets to supplement local data.   
4 Economic sectors recommended by stakeholder groups during bilateral meetings on the project can be used as 

starting point.   
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Biodiversity Score (GBS); Living Planet Index (LPI); Integrated Biodiversity Assessment Tool 
(IBAT) to identify and analyse the drivers of, and pressures on, biodiversity erosion in Guyana- 
the Driver-Pressure-State-Impact and Response (DPSIR) framework5. As much as possible, 
consideration could be given to the use of a combination of scientific methods and assessment 
tools to address the tasks outlined in the Terms of Reference.   

4. Profile each of the selected economic sectors by defining and analyzing the contributions of 
the sector to GDP6 and sector footprint on biodiversity loss based on the identified drivers of, 
and pressures on biodiversity loss.   

5. Outline the ecosystem services used as inputs into each of the selected economic sectors and 
as far as data allows, provide estimates on the scale of value of the inputs into each of the 
sector7.  

6. Outline the key areas of ecosystem degradation and biodiversity loss resulting from activities 
of the sectors and as far as data allows, provide estimates of the scale of the value of the 
degradation and loss resulting from the sectors8.   

7. Identify any existing national and sectoral initiatives/mechanisms/abatement measures 
implemented across the economic sectors to address ecosystem degradation and reduce 
biodiversity decline within a transition to a nature positive future.  

8. Develop a prioritization methodology based on national and sector context to rate the 
identified economic sectors based on the degree of impact on biodiversity loss and sectors’ 
capacity for change (reversing impacts on biodiversity).  

9. Use the prioritization methodology to propose two (2) key economic sectors, in collaboration 
with the Project Working Group, for further analysis and in-depth study.    

10. Execute, in collaboration with WWF Guianas – Guyana Office and the Project Working Group, 
meetings, discussions and stakeholder sessions with national and sector stakeholders9. Hybrid 
and/or multiple approaches of engagement should be considered given the uncertainty of 
national and international circumstances related to Covid-19.   

11. Complete the draft and final reports of the assessment; prepare and deliver presentations 
with information for, and results of, the assessment to national and sector stakeholders and 
members of the working group (multi-stakeholder sessions/discussions and meetings).   

 
Study 2:  
12. Analyze the key characteristics of the two (2) identified economic sectors such as policy, 

regulatory, institutional, socio-economic (including key stakeholder groups), and cultural10.    
13. Undertake a stakeholder mapping and analysis of the two (2) sectors to determine positions, 

level of influence, interest, and relationship/balance among stakeholders, including how they 
are organized and develop a Mobilization and Engagement Plan to increase dialogue and 
engagement across the sectors based on stakeholder willingness to act and capacity to 
commit.  

14. Expand on the pressures analysis (done under Study 1) by examining the direct and indirect 
threats to biodiversity and drivers of loss across the two (2) sectors and identify hot spot 
zones/areas under greatest threat from the two (2) sectors.    

 
5 Including indirect drivers, as much as practical.  
6 Information available in public reports.  
7 The intention is not to collect primary data but to extrapolate, as much as possible, data from existing studies.  
8 The intention is not to collect primary data but to extrapolate, as much as possible, data from existing studies.   
9 WWF Guianas will cover costs for any workshop/stakeholder meetings.   
10 This builds on a broad context analysis executed by WWF Guianas during the process.    
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15. Further elaborate and/or fill gaps from Study 1, if needed, on any existing abatement 
measures/good practices and possible actions being implemented in the two (2) sectors to 
reduce impact on biodiversity. Identify possible actions/opportunities that the sectors could 
voluntarily adopt/scale up to reduce pressures on or restore biodiversity to meet 
national/global targets.  

16. Develop at least three (3) concepts/idea notes per sector to be considered for any future 
implementation which outline options for voluntary biodiversity commitments by 
stakeholders within the sectors to mainstream biodiversity in the two (2) economic sectors.  

17. Identify incentives and/or possible obstacles/disincentives across the two (2) economic 
sectors to develop voluntary commitments by stakeholders (private and public related to 
policy, economic, investment, infrastructure, capacity, and governance) and measures to 
address disincentives, including the ease of transition towards a low carbon, nature positive 
future.     

18. Propose a way forward, in different trajectory scenarios, logically and systematically (that is 
problem addressed, magnitude of change expected, solutions/practices needed to achieve 
change) based on clear and robust indicators linked to measures/voluntary commitments to 
be undertaken by the two (2) sector stakeholders over a 5-to-10-year period to reduce 
pressures on biodiversity and reverse loss.   

19. Execute, in collaboration with WWF Guianas – Guyana Office and the Project Working Group, 
multi-stakeholder meetings and discussions within the sectors11, including discussions to 
present recommendations and different proposals for transformative trajectories and actions 
to be developed into voluntary commitments. Discussions should address any gaps and 
integrate feedback from the process to define clear voluntary commitments. Hybrid and/or 
multiple approaches of engagement should be considered given the uncertainty of national 
and international circumstances related to Covid-19.   

20. Complete a draft and final report of the in-depth analysis, including any scenarios, solutions, 
magnitude of expected change over 5-to-10-year period and voluntary commitments.  
Prepare and/deliver presentations with information for, and results of, the analysis to sector 
stakeholders and members of the working group (multi-stakeholder sessions/discussions and 
meetings), including voluntary commitments.   

 
7. Main Deliverables and Schedule   
The expected deliverables for the National Synthesis Assessment (Study 1) are:  

1. Deliverable 1: Inception Report providing further details on the scientific method(s) and 
assessment tools to be used in the assessment. These methods and tools would have already 
been proposed in inception meetings with WWF Guianas and the Project Working Group with 
comments and feedback incorporated. The inception report should also provide details on the 
selection of the sectors to be studied and on how each of the tasks will be delivered, sources 
of data critical areas in the process to engage stakeholders. Two (2) weeks after signing 
contract.  

2. Deliverable 2: Report structure, including annotated Table of Contents for the overall National 
Synthesis Report on the diagnosis of threats/pressures on biodiversity and drivers of decline 
from economic sectors in Guyana.  Two (2) weeks after signing contract.  

3. Deliverable 3: First draft complete report highlighting the following:  

 
11 WWF Guianas will cover costs for any workshop/stakeholder meetings   
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a. Diagnosis analysis, based on the scientific method and tool used, of threats/pressures 
on biodiversity and drivers of its decline caused by the economic sectors; 

b. Gaps in existing data, information and global data sets to address gaps (if any);  
c. Scientific methods and tools used to generate the results and how those were applied;    
d. Profile of the selected economic sectors contribution to GDP and sector footprint on 

biodiversity loss based on the identified drivers of and pressures on biodiversity loss;  
e. Stakeholder groups across the economic sectors who were engaged;  
f. Ecosystem services used as inputs into each of the selected economic sector and 

estimates on the scale of value of the inputs; ecosystem degradation/biodiversity loss 
resulting from activities of the sectors and estimates of the scale of value of 
degradation resulting from the sectors.    

g. Existing national and sector initiatives/mechanisms/abatement measures 
implemented across the economic sectors to address ecosystem degradation and 
reduce biodiversity decline within a transition to a low carbon, nature positive future;  
First Draft Complete Report – July 02, 2021 

4. Deliverable 4: Report capturing the prioritization methodology and process to identify the 
two (2) key economic sectors with significant impacts on biodiversity. The report should also 
highlight the results of the prioritization process including input from meeting with Project 
Working Group. Prioritization Process and Results Report – July 16, 2021          

5. Deliverable 5: Copies of presentations delivered to multi-stakeholder meetings and Project 
Working Group and summary of stakeholder engagements on methods and tools used in the 
assessment, results/key findings including any scenarios/models and prioritization method. 
August 06, 2021  

6. Deliverable 6: Final National Synthesis Report for Guyana. This report should incorporate and 

address comments and feedback from the review process, including the Project Working 
Group. Final Report should be complete with references, sources and copyright information. 
High resolution copies of photos and other graphics should be submitted separately but at the 
same time with the final report. August 06,2021    

 
The expected deliverables for the Sector Characterization Assessment (Study 2) are:  
1. Deliverable 7: Stakeholder Mapping, Analysis & Mobilization and Engagement Plan capturing 

key stakeholders within the two (2) selected economic sectors, their interest, influence, 
power/relationship balance and how they are organized. The Plan should highlight how the 
sector stakeholders will be engaged on the voluntary commitments, biodiversity issues and 
good practices. August 16,2021         

2. Deliverable 8: First draft complete report highlighting the following:  
a. Analysis of key characteristics of the two (2) identified economic sectors such as 

policy, regulatory, institutional, socio-economic (including key stakeholder groups), 
and cultural.    

b. Direct and indirect threats to biodiversity and drivers of loss across the two (2) sectors 
and hot spot zones/areas under greatest threat from these sectors.    

c. Existing abatement measures/good practices being implemented in the two (2) 
sectors to reduce impact on biodiversity and possible opportunities to scale up, and 
actions that the sectors could voluntarily adopt.  

d. Incentives and/or possible obstacles/disincentives across the two (2) economic 
sectors to develop voluntary commitments by stakeholders (private and public 
related to policy, economic, investment, infrastructure, capacity, and governance) 
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and measures to address disincentives, including the ease of transition towards a low 
carbon, nature positive future.     

e. Way forward of different trajectory scenarios, logically and systematically (that is 
problem addressed, magnitude of change expected, solutions/practices needed to 
achieve change) based on clear and robust indicators linked to measures/voluntary 
commitments to be undertaken by the two (2) sector stakeholders over a 5-to-10-
year period to reduce pressures on biodiversity and reverse loss 

f. Stakeholders engaged across the two (2) economic sectors.   
First Draft Complete Report – September 24, 2021 

3. Deliverable 9: At least three (3) concepts/idea notes per sector to be considered for future 
implementation which outline options for voluntary biodiversity commitments by sector 
stakeholders to mainstream biodiversity in the two (2) economic sectors. September 30, 2021 

4. Deliverable 10: Facilitation of Stakeholder Sessions & Copies of presentations delivered to 
multi-stakeholder meetings and Project Working Group and summary of engagements on 
results of in-depth assessment and voluntary commitments. October 22, 2021 

5. Deliverable 11: Summary report of voluntary sectoral commitments agreed by stakeholders. 
This report specifies the recommendations and proposals to transform the sector across 
different pathways, including measures which integrates stakeholders’ feedback.  October 22, 
2021 

6. Deliverable 12: Final Reports. Final reports incorporate and address comments and feedback 

from the review process, including the Project Working Group. All final reports should be 
complete with references, sources, and copyright information, as necessary. High resolution 
copies of photos and other graphics should be submitted separately but at the same time with 
the final report. November 05,2021  

 
8. Duration of National Synthesis Assessment and Sector Characterization Assessment   
The National Synthesis Assessment and Sector Characterization Assessment will be executed over the 
period, May 2021 to November 2021. An estimated number of 100-120 man-days for the Service 
Provider should spread out over this period, including hosting stakeholder meetings. It is important to 
note that because of Covid-19, there are uncertainties with congregating and having large face to face 
interactions. Multiple approaches, including online platform, should be factored into the process of 
the assessment to be able to garner stakeholder feedback.  
 
9. Proposed Payment structure12.  

1. 20% upon signing contract and approval of the inception report, including method(s) and 
assessment tool(s).  

2. 40% upon final national synthesis report and presentation to stakeholders, including the 
Project Working Group.  

3. 40% upon final/approved reports at the end of Study 2.   
 
10. Qualifications: 
A National/International Consultancy Firm/Institution, NGO or Group of Consultants with 
demonstrated working experience in developing countries including Guyana:  

▪ At least 10 years demonstrated technical experience in biodiversity conservation and impact 
assessment in developing countries/Guiana Shield, including Guyana; developing, 

 
12 This can be adjusted if needed based on service provider proposal.  
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implementing and reporting on national biodiversity strategies and action plans, biodiversity 
surveys and management.  

▪ Strong demonstrated experience in species assessments using scientific globally 
recognised/accepted methodologies, tools and models, highlighting examples of adaptability 
of tools/methods and models in data deficient situations, if any.  

▪ Landscape and GIS expertise with 7- 10-year demonstrated working experience in various 
landscapes, geospatial data and analysis, imagery interpretation and scenarios modeling.  

▪ Conservation policy expertise with at least 10-year demonstrated working experience and in-
depth knowledge on policies/regulations on ecosystem services, biodiversity conservation, 
particularly mechanisms to address biodiversity loss and ecosystems degradation.  

▪ Economic expertise with at least 7 years demonstrated working experience and in-depth 
knowledge in environmental economics; circular economy, corporate social responsibility, 
environment policies and regulations applied to economic sector as well as business 
practices in transforming toward a low carbon future.  

▪ Use of any of the tools/methods referenced in Section 6(3), based on data availability, would 
be an asset.   

▪ At minimum, team members should hold master’s degree, PhD candidates are an asset.  
▪ Excellent verbal communication, presentation/facilitation and writing skills in English.  

 
11. Application Procedure: 
Firms/institutions/consultants with an interest in undertaking this assignment are requested to email 
the following: 

1. A cover letter to confirm your interest and availability for the assignment.  
2. A detailed technical proposal containing the following sections:  

a. An understanding and interpretation of the Terms of Reference.   
b. Description of scientific methodologies and scientific tools proposed for use in the 

assessments for data gathering and analysis.  
c. Time/Implementation schedule.   
d. Evidence of relevant experience and samples of products related to the assignment.  
e. Curriculum vitae of members comprising the team to execute the assignment.  
f. Information on any representative of your team, or any member of your team, that 

may give rise to a direct or indirect conflict of interest, including identifying other 
current contractual works being conducted for WWF, affiliations with national and 
local UNCBD focal points.  
 

3. A financial proposal showing:  
a. Consultant’s daily rates; and   
b. Any other related costs for undertaking the assignment, including travel.  
c. Costs should be elaborated in both Euros and United States Dollars. 

 
4. Proposal submission procedure and guidelines 

a. Technical and Financial Proposals should be submitted as separate attachments with 
clear file names: “Technical Proposal-BIODEV2030 -Guyana” and Financial Proposal-
BIODEV2030-Guyana”.  

b. Your submission should be made via EMAIL ONLY using the following email address: 
humanresources@wwf.sr with the following email address in carbon copy: 
prampersaud@wwf.gy.  

mailto:humanresources@wwf.sr
mailto:prampersaud@wwf.gy
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c. The proposals should be submitted in PDF format ONLY with the following email 
subject: “Proposal for National Synthesis and Sector Characterization Assessments 
Guyana”.     

d. Clarifications could be submitted via EMAIL ONLY using the following email address: 
humanresources@wwf.sr with the following email address in carbon copy: 
prampersaud@wwf.gy. A response to any clarification will be provided within 48hrs 
from receipt of such request during business hours (8:00 to 16:00hrs local time) 
Monday-Friday. Clarifications after the deadline date will not be addressed.  

e. The DEADLINE for the submission of technical and financial proposals shall be no later 
than 17:00hrs, local time, on April 23, 2021. Late submissions, outside the window of 
17:00hrs on April 23, 2021, will not be considered.   

 
12. Evaluation Criteria and Award of Contract  
The proposals will be evaluated based on their technical and financial elements using the following 
methodology: 
 

▪ Technical Criteria Weight: 70%  
▪ Financial Criteria Weight: 30%  

 

Stage  Criteria Scores (%) 

 
Technical 
Evaluation  

Interpretation of Terms of Reference                         5 

Suitability of the proposed (and detailed) scientific methodology and 
tools                                    

40  

 Qualifications, skills, diversity of skills on team, experience and 
expertise in similar assignments                                           

20  

Implementation Schedule  5 

Sub-total: Technical Evaluation 70 

 Financial 
Evaluation  

Financial proposal                                                                                       30  

Sub-total: Financial Evaluation 30 

Total (Technical Evaluation + Financial Evaluation): 100 

 
Only Technical Proposals with scores at minimum of 60% and above of the available70% marks will 
proceed to the next stage of the process to have their proposals considered for the Financial 
Evaluation. Any submission whose technical proposals fails to score the minimum score will not be 
considered for the Financial Evaluation Stage. 

 
The successful Service Provider will be decided by an Evaluation Committee based on the highest 
scores from the evaluation process: that is as a sum of the Technical and Financial Evaluation. The 
same shall be recommended for award of consultancy contract to undertake the assignment by the 
Evaluation Committee. 
 
13. Feedback: 
The successful Service Provider will be notified within two (2) weeks from the date of closure of the 
proposal submission deadline. Feedback to unsuccessful bidders will be made within four (4) weeks 
from the proposal submission deadline. 

mailto:humanresources@wwf.sr
mailto:prampersaud@wwf.gy

